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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet 
as indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for 
Service Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Refer-
enced Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services >Vendor/Consultant 
Selections.

RFP SPECIFIC INFORMATION

	 BUREAU OF HIGHWAYS 	 BUREAU OF TRANSPORTATION PLANNING **		  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

		  NO		  YES		  DATED ________________ THROUGH ________________

	 Prequalifed Services – See page ___ of the attached 
	 Scope of Services for required Prequalification Classifica- 
	 tions.

	 Non-Prequalifed Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed.  Form 5100J is required with Pro-
posal for  firms not currently prequalified with MDOT

		  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the section team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, 
but separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning 
(see address list, page 2).  The priced proposal must be submitted in a sealed envelope, clearly marked “PRICE PROPOSAL.”  
The vendor’s name and return address MUST be on the front of the envelope.  The priced proposal will only be opened for the high-
est scoring proposal.  Unopened priced proposals will be returned to the unselected vendor(s).  Failure to comply with this procedure 
may result in your priced proposal being opened erroneously by the mail room.  

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee con-
tract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its con-
tracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system.
		  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
		  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

		  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The 	
		  bid amount is a component of the total proposal score, not the determining factor of the selection.
		  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
		  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet(s) is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indi-
cated below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked  “SEALED BID.”  The vendor’s name 
and return address MUST be on the front of the envelope.  Failure to comply with this procedure may result in your bid being opened 
erroneously by the mail room and the bid being rejected from consideration.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

	 MDOT Project Manager 	 MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

	 Secretary, Contract Services Div - B470
	 Michigan Department of Transportation
	 PO Box 30050
	 Lansing, MI  48909

	 Secretary, Contract Services Div - B470
	 Michigan Department of Transportation
	 425 W. Ottawa
	 Lansing, MI  48933

	 Contract Administrator/Selection Specialist
	 Bureau of Transportation Planning B470
	 Michigan Department of Transportation
	 PO Box 30050
	 Lansing, MI  48909

	 Contract Administrator/Selection Specialist
	 Bureau of Transportation Planning B470
	 Michigan Department of Transportation
	 425 W. Ottawa
	 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 	
	
	 5100D – Request for Proposal Cover Sheet
	 5100J – Consultant Data and Signature Sheet (Required only for firms not currently prequalified with MDOT)
	
(These forms are not included in the proposal maximum page count.)



     
Michigan Department of Transportation 

   
       SCOPE OF SERVICE 
         FOR  
        CONSTRUCTION SERVICES 

                     As Needed Inspection and Testing 
             
CONTROL SECTION(S): Various 
 
JOB NUMBER(S): Various 
 
PROJECT LOCATION(S):   Clinton, Eaton, Ingham and Shiawassee Counties. 
 
WORK DESCRIPTION: 
Provide experienced personnel for inspection, quality assurance testing, engineering 
assistance and reporting, measurement, computation and documentation of quantities on 
an “as-needed” basis for road and bridge construction work.  Work may include: 
 

1.  Performing project construction inspection. 
2.  Performing testing services during construction. 

 
The inspection and testing services may be needed full time (overtime may be necessary), 
beginning March 1, 2012, or as soon as the contracted services are awarded, through 
February 1, 2013.   
 
Inspection and testing services may be needed for density, hot mix asphalt construction, 
portland cement concrete construction, concrete pavement repairs.  These services are 
anticipated to be primarily during daylight hours, Monday through Sunday.  
 
PRIMARY PREQUALIFICATION CLASSIFICATION(S): 
Bituminous Pavement Inspection 
Density Inspection & Testing  
Portland Cement Concrete Inspection &Testing 
 
SECONDARY PREQUALIFICATION CLASSIFICATION(S):  
Engineering Assistance 
Technical Assistance 
Construction Staking 
 
ANTICIPATED START DATE: March 1, 2012 
 
ANTICIPATED COMPLETION DATE: July 31, 2013   
 
DBE REQUIREMENT: N/A 
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MDOT PROJECT MANAGER: 
Robb Welch, P.E., Assistant Delivery Engineer 
MDOT – Lansing TSC 
3101 Technology Boulevard, Suite H 
Lansing, Michigan 48910 
Phone  (517) 324-2288 
Fax (517) 324-9580 
welchr1@michigan.gov 
 
The initial authorization for the inspection, testing and surveying services will be set at 
5,000 hours.  The Lansing TSC anticipates the need for a maximum of 3 full time 
inspectors with all necessary certifications to perform inspection and testing services 
described herein.  Notification for the inspectors will be given when they are needed with 
as much notice as possible. It is anticipated that inspection services will end February 1, 
2013.   
 
GENERAL: 
 
Night work may be required for some projects.  At a minimum, work shift information 
will be provided when personnel are requested.   
 
Full-time services will not be required for all projects at all times.  This Request for 
Proposal (RFP) is for "as-needed" services, based on the intermittent needs of the project 
office for the items listed above.  The consultant shall establish and list a point of contact 
for this work.  The consultant's point of contact will be notified with the requests for 
staff.  Every attempt will be made to submit requests and schedule at least one week prior 
to the need for personnel, however it is expected that any requests made will be complied 
within a forty-eight (48) hour period. 
   
The consultant provided personnel will report and be directly responsible to the Project 
Engineer Manager (Delivery Engineer) who is in responsible charge of the project 
construction.  Project assignments, specific tasks and work hours will be given by the 
Delivery Engineer, Assistant Delivery Engineer's and/or the senior or lead MDOT 
technicians.  However, the consultant’s technical personnel will work primarily with the 
Lansing TSC senior technician (Construction Technician - 12) for day to day assignments 
to ensure adequate services are being provided.     
 
The consultant firm shall supply vehicles for as-needed staff, such vehicles for inspection 
and testing at a minimum shall be equipped with flashing yellow warning lights mounted 
on top of the vehicle. 
 
The consultant firm may be requested to provide personnel qualified to assist Lansing 
TSC staff with technical assistant duties. 
 
See ATTACHMENT A for the list of projects in the Lansing TSC area which may 
require “as-needed” inspection and testing services. 
The information on ATTACHMENT A was compiled with the most current data at the 
time of solicitation and is subject to change.     
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The Consultant shall furnish all services and labor necessary to conduct and complete the 
Construction Engineering Services described herein.  The Consultant will also furnish 
materials, equipment, supplies, and incidentals necessary to perform the Services (other 
than those designated in writing to be furnished by the Department), and check and/or 
test the materials, equipment, supplies, and incidentals as necessary in carrying out this 
work.  The Services will be performed to the satisfaction of the Department consistent 
with applicable professional standards. 
 
 A. The Consultant’s principal contact with the Department will be through 

the designated Project Engineer Manager or his/her designee. 
 B. The Services described herein are financed with public funds.  The 

Consultant will comply with applicable Federal and State laws, rules, and 
regulations.  The Consultant will perform field operations in accordance 
with MIOSHA regulations and accepted safety practices.  The Consultant 
will wear personal safety equipment in accordance with MDOT policy 
while on the project. 

 C. The Consultant agrees to demonstrate knowledge of, and performance in 
compliance with, the standard construction practices of the Department; 
the Project construction contract, proposal, and plans; the Standard 
Specifications for Construction and applicable publications referenced 
within; the Michigan Construction Manual; the Materials Source Guide; 
the Materials Quality Assurance Procedures Manual; and all other 
references, guidelines, and procedures manuals needed to carry out the 
work described herein in an appropriate manner. 

 D. The Consultant will notify the Project Engineer Manger, in writing, prior 
to any personnel changes from those specified in the Consultant's original 
approved proposal.  Any personnel substitutions are subject to review and 
approval of the Project Engineer Manager. 

E. The inspectors shall submit time sheets on a weekly basis to the Project 
Engineer for review and approval. 

 
The Consultant will provide, to the satisfaction of the Department, services as mentioned 
above, in the areas of HMA Construction Inspection and Testing Services, Portland 
Cement Concrete Construction Inspection, Density Inspection and Testing Services, and 
Surveying/Staking Services as needed.  Reporting, measurement, computation, and 
documentation requirements directed by the Project Engineer Manager and/or referenced 
in the Specifications, Plans, Proposal, the Michigan Construction Manual, the MDOT 
Materials Source Guide and all other applicable references, guidelines, and procedures 
manuals and associated with this Construction Inspection, Testing, and Surveying work is 
also included. 
The consultant and any sub-consultant contracted by the Michigan Department of 
Transportation (MDOT) to perform density testing Services that use equipment regulated 
by the Nuclear Regulatory Commission (NRC) shall: 
 

1. Posses a valid license issued by the NRC, or recognized agreement State, 
for ownership and use of sealed sources contained within portable nuclear 
density gauges. 

 2.  Provide the Radiation Safety Officer (RSO) of MDOT with a copy of the 
aforementioned license. 
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 3. Comply with all rules and regulations set forth by titles 10 (Energy) and 
49 (Transportation) of the Code of Federal Regulations. 

 
 Failure of any of the above will be found in noncompliance with the contract. 
 
CONSULTANT RESPONSIBILITIES; 

  
1. The Consultant will provide the necessary personnel to adequately perform the 

requirements, and that his/her employees will possess the experience, knowledge, 
and character to qualify them for the particular duties each is to perform. 

2. The Consultant will furnish necessary inspection, and testing equipment needed to 
carry out the inspection and testing services.  This includes, but is limited to 
furnishing Troxler Density Gauges.  

3. The consultant will provide the inspector(s) lap top computers (or equivalent) 
with the most current Field Manager and/or Field Book software, and the 
inspector(s) will produce all daily inspection reports in this format.  The 
inspectors will deliver all inspection reports to the Project Manager’s field office 
daily, or as arranged. 

 4. Withdraw any personnel or halt any services no longer required, at the request of 
the Department, or within a reasonable time after the lack of need becomes 
apparent to the Consultant or the Project Engineer Manager.  The Consultant will 
not be reimbursed for the cost of personnel charged to a project that the Project 
Engineer Manager has determined were unnecessary. 

 
For assisting with project administration and/or Technical Assistant duties, the 
Consultant shall: 
 1.  Assist With Finaling All Project Documentation. 
 2.  Final Measure and Summarize: Final field measure applicable items of work.  

Prepare final summaries for applicable items of work. 
 3.  Project Review/Certification: If requested, participate in and resolve items 

determined to be insufficient during the Department’s review(s) of project records 
prior to submittal of the Final Estimate. 

 4. Assist the office technician: 
  a.  Certified payroll. 
  b.  Project filing. 
 5.  Assist the Delivery Engineer: 
  a.  Constructability reviews. 
  b.  Survey and design assistance. 
  c.  Receive, distribute, and track shop drawings. 
  d.  Assigned project related responses, correspondence, and phone calls. 
  e.  Meeting minutes. 
 
For Environmental Issues the Consultant Shall:   
 

1. Soil Erosion and Sedimentation Control: Have a thorough working 
knowledge of the Department’s SESC Manual and other contract documents 
regarding soil erosion and sedimentation control.  Assign personnel that 
possess a current SESC training certificate and NPDES construction 
stormwater operator certification to perform inspection on areas where soil 
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erosion and sedimentation controls are needed.  Ensure that a person in 
possession of a current SESC training certificate is onsite at all times during 
normal working hours and available to meet with MDEQ personnel who may 
visit the site.  Request that the MDEQ personnel provide a copy of any 
inspection report that may be generated as a result of the visit to the Project 
Manager. 

 
2. Perform inspection of the construction site to assure that specified soil erosion 

and sedimentation controls are installed correctly, performing as intended, and 
maintained daily.  Provide recommendations to the Project Manager for 
modification of the control measures shown on the plans as may be required 
to improve their effectiveness.  Immediately report to the Project Manager any 
deficiencies in the soil erosion and sedimentation control measures or non-
compliance by the Contractor with the specifications governing soil erosion 
and sedimentation control.  If corrective action is necessary, document the 
action and the required timeframe for completion.  Follow up to document 
that the action is completed within the statutory and/or MDOT-specified 
timeframes.  Report the Contractor’s failure to complete the corrective actions 
within the required timeframe to the Project Manager.   

 
3. Storm Water Management: Have a thorough working knowledge of the 

Department’s Storm Water Management Plan.  Perform inspection of the 
construction site to ensure that the Contractor’s operation is following 
pollution prevention and good housekeeping best management practices 
conforming to the Department’s Storm Water Management Plan.  Notify the 
Project Manager immediately of the occurrence of, or potential for, release of 
polluting material to the ground, groundwater, surface water, or storm water 
drainage system including open ditches, culverts, and enclosed storm sewers.   

 
4. Environmental Permits: Have a thorough working knowledge of the 

construction requirements of all project specific environmental permits issued 
to MDOT by the MDEQ Land & Water Management Division, US Corp of 
Engineers, or other permitting agency.  Inspect project areas covered by these 
permits and assure that the Contractor complies with the permit requirements.  
Report to the Project Manager any potential for or occurrence of violation of 
these permits.  Fully document all site conditions and actions taken regarding 
potential or actual violations of the permit requirements.   

 
5. Other Environmental Issues: Have a thorough working knowledge of the 

Department’s specifications regarding bridge painting, diamond grinding, 
hydrodemolition, and hazardous materials.  Ensure that the Contractor 
complies with these specifications, and maintain proper documentation.  

 
6. Inspection Reports: Complete inspection reports, including but not limited 

to, Inspector’s Daily Report (Form 1122) and NPDES/SESC Inspection 
Report (Form 1126), as necessary to fully document all site conditions and 
any corrective action required and completed related to environmental issues.  
Provide digital photos as necessary to document conditions and all corrective 
actions. 
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For Project Inspection, the Consultant shall: 
 

1. Inspectors: Perform as the Inspector for the Project consistent with the 
Department’s practice and in accordance with the Specifications, Plans, Proposal, 
the Michigan Construction Manual, the Materials Source Guide, and other 
applicable references, guidelines, and/or procedures manuals.  The Inspector(s) 
will be assigned this Project with a sufficient number of technically qualified and 
experienced personnel to perform the Services required under the Agreement in a 
timely manner to avoid delay to the Construction Contractor.  All inspectors will 
be certified as a Concrete Technician Michigan Level I through a program 
certified by Michigan Concrete Association Board of Examiners or the 
Michigan Concrete Paving Association. 

2. NPDES Inspection:  An MDEQ certified NPDES Stormwater Operator will be 
assigned to inspect and document the project per the NPDES requirements.  Any 
violation of the NPDES permit by the construction contractor must be 
immediately reported to the Project Engineer Manager, or his/her designee.  All 
inspection personnel shall also have completed and passed the three (3) day Soil 
Erosion and Sedimentation Control training course offered by the MDEQ. 

3. Traffic Control: The Consultant will furnish inspectors qualified to assure 
compliance with Traffic Control requirements.  Inspectors will be familiar with 
Department policies and Part 6 of the MMUTCD. 

4. Coordination:  Provide appropriate coordination, contact, and cooperation with 
affected local, state, and/or federal agencies; other Consultants and other 
Contractors; the general public; utilities and railroad companies; and local police, 
fire, and emergency services which may be affected by the Project and which are 
deemed to be the responsibility of the Consultant and/or the Department. 

5. Phones:  The inspectors will be equipped with cellular phones.  The phones can 
not be charged as a direct expense to the project.  Nextel phones with direct 
connect option are requested but not required. 

6. Contract Compliance:  The Consultant will immediately bring to the attention of 
the Project Engineer Manager, or his/her designee, any failure by the Contractor 
to comply with a plan or specification requirement, any problem, trends toward 
borderline compliance, or any other occurrence which may require resolution. 

7. Staking:  Perform staking in accordance with Department standards, including, 
but not limited to, any staking to be performed by the MDOT Engineer as 
indicated in section 104.08 in the Standard Specifications for Construction, to 
ensure accuracy and compliance with the contract documents.  This includes 
preliminary project staking and construction verification staking.  Notify the 
Project Engineer Manager, or his/her designee, of any plan errors, discrepancies 
or omissions identified by the Contractor and/or Consultant. 

8. Progress:  Keep daily diaries, sketches, logs, and records consistent with 
Department practice as may be needed to record the Contractor’s progress.  
Notify the Project Engineer Manager, or his/her designee, of any anticipated 
Contractor’s requests for extensions of time.  Notify the Project Engineer 
Manager, or his/her designee, upon receipt of any Contractor’s requests for 
extensions of time. 

9. Changes/Extras/Adjustments: Notify the Project Engineer Manager, or his/her 
designee, immediately of any unanticipated Project conditions and any changes, 
extras, or adjustments to the contract. 
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10. Contentious Issues: Notify the Project Engineer Manger, or his/her designee, of 
any problems, issues, discrepancies, or other items brought to the attention of the 
Consultant by the Contractor.  

11. Consultant Deliverables: Collect, properly label or identify, and deliver to the 
Department any original diaries, logs, notebooks, accounts, records, reports, as-
constructed plans, other documents, and Project files prepared by the Consultant 
in the performance of the Agreement, upon completion or termination of the 
Agreement.  Return, upon completion or termination of the Agreement, 
Specifications, Manuals, guides, written instructions, construction contracts and 
plans, unused forms, and any other documents and materials furnished by the 
Department.  The Consultant may be responsible for replacing lost documents or 
materials at a fair and reasonable price. 

 
For Quality Assurance Testing and Reporting, the Consultant shall: 
 

 1.  Material Quality Assurance Sampling and/or Testing and Density 
Control: Conduct quality assurance sampling and/or testing of materials 
including but not limited to, Portland cement concrete, bituminous mixtures, 
aggregates, and density testing and reporting in accordance with MDOT’s 
Materials Source Guide, Materials Quality Assurance Procedures Manual, 
Density Control Handbook and any or all other applicable referenced or included 
Contract Documents.  Determine the acceptability of materials based on their 
respective specification requirements.  Immediately inform the Project Manager 
of non-compliance work and trends toward borderline compliance.  Reject 
Contractor’s work and materials not in compliance with the Contract Documents 
or as directed by MDOT.  The Prime Consultant may be held accountable for 
all quality assurance activities if indicated in writing by the MDOT project 
manager that the Prime Consultant is accountable for them.  The Prime 
Consultant will be reimbursed for these activities if required by the MDOT 
project manager to perform them.  If the Prime Consultant is not directed in 
writing by the MDOT project manager to perform quality assurance 
activities on a project, the Prime Consultant will not be held accountable for 
them and will not be reimbursed for them.  
 
 2.   Material Certification: Coordinate with MDOT office staff to    make 
certain   that acceptable test reports and material certifications from the supplier 
have been received, prior to the incorporation of materials in the work, for 
materials tested off the Project site. 

 
3.  Materials Reports:  Submit materials test reports (including, but not limited 
to Moisture and Density 582B and 582BM,  Inspector's Report of Concrete Placed 
1174A and 1174A-M, Aggregate Inspection Reports 1900 & 1901, HMA QA 
reports, and Concrete QA reports, etc.) according to the distribution list on a daily 
basis, within one work day following the testing.  The efficiency of the consultant 
in getting the "Moisture and Density Determination, Nuclear Method", Form 
582B and 582BM, copy to the C&T, Density Technology Unit, 8885 Ricks Road, 
PO Box 30049, Lansing, MI 48909 will be measured by that unit and reported to 
the Project Engineer Manager, or his/her designee. 
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4. Testing Personnel:  For aggregate, concrete, density, and HMA testing, utilize 
only personnel certified according to current Department requirements.  Personnel 
will be certified on all projects (not just NHS projects).  All inspectors will be 
certified as a Concrete Technician Michigan Level I through a program 
certified by Michigan Concrete Association Board of Examiners or the 
Michigan Concrete Paving Association.  Any inspector involved in sampling or 
testing of Hot Mix Asphalt must be a Michigan Qualified HMA QC/QA 
Technician.  Any inspector performing sampling or testing of aggregates must be 
a current Michigan Certified Aggregate Technician.  Any person performing 
density testing or handling of nuclear density testing equipment must have 
complete the Michigan Density Technology Certification Program and 
successfully completed radiation safety training. 

 
 5.  Density Gauge:  The inspector(s) shall provide a Troxler Density Gauge 

and comply with all requirements related to the use of this gauge established 
by the Nuclear Regulatory Commission and MDOT.  This gauge should be 
calibrated to meet MDOT requirements.   
The inspector(s) shall be certified as a MDOT density technician.  

 
For Measurement, Computation, Documentation, and Record-keeping, the 
Consultant shall: 
 
 1. Documentation: Measure and compute quantities, and provide appropriate 

documentation of all materials incorporated in the work and items of work 
completed, and maintain an item record account using Field Manager.  The 
consultant must obtain and be able to use the Field Manager Suite of Software for 
this project. Contact Info Tech at (352) 381-4400 or fax (352) 381-4444 or 
(www.fieldmanager.com) to obtain software and information on training.  Since 
this software will be used on all MDOT projects in the future, the cost of this 
software can not be charged as a direct expense for this project.  Consultants must 
keep their version of the Field Manager Suite of software current with the version 
being used by MDOT. 

 2. Assist in maintaining As-Constructed Plans throughout the project, showing any 
field changes, final utility locations, substantial quantity changes, etc.  Verify the 
As-Constructed Plan information that is required to be provided by the 
Contractor. 

 3. Reports-Consultant Generated: Prepare such periodic, intermediate and final 
reports and records as may be required by the Department and as are applicable to 
the Project, which may include, but are not limited to: 

  a. Inspector’s Daily Reports 
  b. Work Orders, (Form 1137) 
  c. Moisture and Density Determination Reports (Form 582BM) 
  d. Inspector's Report of Concrete Placed (Form 1174A-M) 

e. NPDES Stormwater Operator Reports, (Form 1126) 
  f. Labor Compliance, such as the Weekly Employment and OJT Report (Form 

1199) 
  g. Mechanical Analysis, (Form 1901) 
  h. Weekly Statement of Working Days Charged (Form 1116), if applicable 
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i. Final Quantity Sheets 
  j.  Force Accounts 
  k. Contractor Evaluation (Form 1182), and 

 l. Other records and/or reports as required for the individual Project by the Project 
Manager and/or as required by Specifications, Plans, Proposal, the Michigan 
Construction Manual, the Materials Source Guide, and other applicable 
references, guidelines, and/or procedures manuals. 

 
MDOT RESPONSIBILITIES: 
 
A. The Project Engineer Manager will furnish to the Consultant project specific 

construction contracts, proposals, plans, plan revisions, written instructions, and other 
information and/or data as deemed necessary by the Project Engineer Manager for the 
Services required herein. 

B. The Department will furnish concrete cylinder breaks, off-site aggregate testing, off-
site inspections and tests of steel, cement, HMA mixture designs, sewer and drainage 
pipe, structural steel, prestressed girders and beams, traffic signs, and any other 
materials customarily tested in the Department laboratories with its own forces or by 
statewide contracts.  The customary testing is described in the Materials Quality 
Assurance Manual with exceptions noted within the Specifications, Plans, and 
Proposal.  The Consultant will be responsible for the sampling and transportation of 
all the materials to be tested by Department personnel. 

C. The Department will provide the HMA plant inspection required for Quality 
Assurance and will submit the QA reports to the Project Engineer Manager for 
analysis and action.  The Consultant will still be responsible for all on-site HMA 
inspection required, including, but not limited to, locating the required Quality 
Assurance cores, and coordinating with the contractor regarding this sampling. 

D. The Department will perform soil borings and subsurface investigation as necessary 
throughout the contract. 

E. Perform as the Project Engineer for the Project consistent with the Department’s 
practice and in accordance with the Specifications, Plans, Proposal, the Michigan 
Construction Manual, the Materials Source Guide, and other applicable references, 
guidelines, and/or procedures manuals. 

F. The Department shall provide the office technician staff thru this contract to maintain 
the project files in accordance with MDOT procedures.  The Consultant inspector will 
coordinate with the Department's staff to submit the required documentation, as 
indicated elsewhere in this Scope of Services. 
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CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: 
 
Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis 
of payment typically includes an estimate of labor hours by classification or employee, 
hourly labor rates, applied overhead, other direct costs, subconsultant costs, and applied 
fixed fee.   
 
All billings for services must be directed to the Department and follow the current 
guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's website.  This document 
contains instructions and forms that must be followed and used for billing.  Payment may 
be delayed or decreased if the instructions are not followed. 
 
Payment to the Consultant for services rendered shall not exceed the maximum amount 
unless an increase is approved in accordance with the contract with the Consultant.  
Typically, billings must be submitted within 60 days after the completion of services for 
the current billing.  The final billing must be received within 60 days of the completion of 
services.  Refer to your contract for your specific contract terms. 
 
Direct expenses, if applicable, will not be paid in excess of that allowed by the 
Department for its own employees in accordance with the State of Michigan’s 
Standardized Travel Regulations.  Supporting documentation must be submitted with the 
billing for all eligible expenses on the project in accordance with the Reimbursement 
Guidelines.  The only hours that will be considered allowable charges for this contract are 
those that are directly attributable to the activities of this project. 
 
The use of overtime hours is not acceptable unless prior written approval is granted by 
the MDOT Region Engineer/Bureau Director and the MDOT Project Manager.  
Reimbursement for overtime hours that are allowed will be limited to time spent on this 
project in excess of forty hours per person per week.  Any variations to this rule should 
be included in the priced proposal submitted by the Consultant and must have prior 
written approval by the MDOT Region Engineer/Bureau Director and the MDOT Project 
Manager. 
 
The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and 
overhead. 
 
The hours provided are only an estimate.  The Consultant will be reimbursed a 
proportionate share of the fixed fee based on the portion of the authorized total hours in 
which services have been provided to the Department.  Fixed fee on “as needed” projects 
is computed by taking the percent of actual labor hours billed to labor hours authorized, 
then applying that percentage to the total fixed fee authorized. 
 
The hours billed for inspectors will not begin until the inspectors report to the 
project site or to the project office. 
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ATTACHMENT A 
 

2012 
 
1. 84916 -109748A 
Scope of Work: Freeway sign upgrade on I-96, Various 
2. 19031- 108052A 
Scope of Work:  Traffic Signal Modernization, Various 
3. 33083- 102843A  
Scope of Work:  Deep overlay, Steel Repair, partial railing replacement, Substructure Repair, on 
I-96 over I-96 BL, Eaton County. 
4. 33083 -105884A  
Scope of Work:  Joints, Steel Repair, H-Bearing Replacement and Substructure Repair on I-96 
over Cedar St., Ingham County 
5. 33083(33084) -112712A 
Scope of Work:  Deck patching, railing and fascia replacement, bearing  replacement, 
Substructure  Repair, Approaches, on I-96 over M-99, Conrail Railroad and Sycamore Creek. 
Ingham County. 
6. 33061- 105905A 
Scope of Work:  Bridge Replacement Saginaw St. (M-43) over the Grand River, Ingham County. 
7. 33084- 111596A 
Scope of Work Rest Area Landscaping at Okemos Rest Area, Ingham County. 
8. 33084- 111598A 
Scope of Work: Rest Area Landscaping at the Grand Ledge Rest Area, Eaton County 
9. 33082( 33062)- 113167A 
Scope of Work: Mill & Resurface on M-43 and Old 143, Eaton County. 
10. 19022 -113547A 
Scope of Work:  Full Depth Concrete Repair and Joint Resealing on I-96, Eaton County. 
11. 33021 -113555A 
Scope of Work:  Microsurface HMA treatment on M-36, Ingham County. 
12. 84916 -113544A 
Scope of Work:  Lansing TSC area wide overband crack fill 
13. 33083- 100287A 
Scope of Work: Replace Tower Lighting, on I-96 and Cedar St., Ingham County.  
14. 84916-113909A  
Scope of Work:  Lansing TSC area wide Pavement Marking 
15. 19033- 104349A 
Scope of Work:  Wetland Reconstruction, Clinton County. 
16. 19900- 107968A 
Scope of Work:  Wetland Reconstruction,  
17. 23072- 102646A 
Scope of Work:  Concrete pavement removal, cold milling, HMA resurfacing, on M-100 in 
Clinton County. 
18. 23052- 105923A 
Scope of Work:  Bridge & Culvert Replacements, on I-96, Ingham County. 
19. 33082- 110593A 
Scope of Work:  cold-mill and HMA resurface M-43 in the city of East Lansing, Ingham County. 
20. 33082- 113942A 
Scope of Work:  Signal Modernizations at M-43 and Hagadorn, Bouge and Stoddard Rds. in the 
city of East Lansing, Ingham County. 
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